

Posting of details on award of Tenders/contracts on Websites in Aug 2017 of Pakal Dul HE Project, Kishtwar, CVPP

No.	Tender No.	Name of Work	Est. Cost.	Type of Tender	Awarded Value	% above/ below the estimate	Agency	Award No/ Supply order no & Date.	Date of Starts	Time of completion	Remarks
2	CVPP/PDHEP/P &C/M(C)/NIT-55/2017-18/595; Dated: 28/06/2017	"Construction of Diversion Tunnel Outlet Road (RD 0.0 to RD 1200.00)m by way of earth cutting at Dam site of Pakal Dul HE Project (Package - E)	Rs 56,21,984/-	Two Bid System	Rs 27,85,979/- (50.4% below)	50.4% below	L - 1 - Abdul Qayoom Sheikh	LOA No - CVPP/PDHEP/P&C /M(C)/2017/894, DT- 28-08-2017	After issue of LOA within 10 days	6 Months from issue of LOA	Tendering process completed
		Outlet Road - Package F	Rs 34,20,414/-		Rs 16,89,681/- (50.6% below)	50.6% below	L - 1 - Abdul Qayoom Sheikh	LOA No - CVPP/PDHEP/P&C /M(C)/2017/895, DT- 28-08-2017	After issue of LOA within 10 days	6 Months from issue of LOA	Tendering process completed
		Outlet Road - PackageG	Rs 56,73,090/-		Rs 29,53,816/- (47.9% below)	47.9% below	L - 1 - Abdul Qayoom Sheikh	LOA No - CVPP/PDHEP/P&C /M(C)/2017/896, DT- 28-08-2017	After issue of LOA within 10 days	6 Months from issue of LOA	Tendering process completed
		Outlet Road - Package H	Rs 68,72,773/-		Rs 37,43,340/- (45.5% below)	45.5% below	L - 1 - Abdul Qayoom Sheikh	LOA No - CVPP/PDHEP/P&C /M(C)/2017/897, DT- 28-08-2017	After issue of LOA within 10 days	6 Months from issue of LOA	Tendering process completed


