

Posting of details on award of Tenders/contracts on Websites in May 2018 of Pakal Dul HE Project, Kishtwar, CVPP, J&K

| S. No. | Tender No. | Name of Work | Est. Cost. (in RS) | Type of Tender | Awarded Value (Rs) | % above/below the estimate | Agency | Award No/ Supply order no & Date. | Date of Starts | Time of completion | Remarks |
|--------|---|---|---------------------|----------------------------------|-----------------------|----------------------------|-------------------------------|---|----------------|--------------------|-----------------------------|
| 1 | CVPP/PDHEP/C &P/M(M)/ NIT-79/ 2018/1475 Dated:24-03-2018 | Construction of balance work of realignment of by pass road for Gangaidad Zigs of kishtwar – Bhandarkot road stretch by way of cutting, protection work and cross drainages, PACKAGE A (RD118/750 to 119/550) (As per Annexure R)" for Pakal Dul HE Project, CVPP, Kishtwar (J&K) | Rs 1,29,33,959/- | E-Tendering online (Open tender) | Rs. 67,72,972.00 | 47.63% below | L1 - M/s Suresh kumar & Sons- | LOA - CVPP/PDHEP/C &P/M(M)/ 2018/171 , Dt: 15-05-2018 | 21-05-2018 | 03 months | Tendering process completed |
| 2 | CVPP/PDHEP/C &P/M(M)/ NIT-79/ 2018/1475 Dated:24-03-2018 | Construction of balance work of realignment of by pass road for Gangaidad Zigs of kishtwar – Bhandarkot road stretch by way of cutting, protection work and cross drainages, PACKAGE B (RD 119/550 to RD 120/50) (As per Annexure R)" for Pakal Dul HE Project, CVPP, Kishtwar (J&K) | Rs 2,16,46,999/- | E-Tendering online (Open tender) | Rs. 1,31,49,999.00 | 39.25% | L1 - M/s Akhter Hussain Lone | LOA - CVPP/PDHEP/C &P/M(M)/ 2018/172 , Dt: 15-05-2018 | 21-05-2018 | 03 months | Tendering process completed |