## EAM works package.

## Posting of details on Award of tenders/ Contracts on Website

S. no.	NIT No.	Name of Work	Estimate	Type of	Awarded Value	% Above/	Agency	Awarded No./	Date of	Time of	Remarks
			Cost	Tender		below the		Supply Order NO.	Start	Completion	
				80		estimate		and date			
		¥		0							
1	No:	Design, Manufacture,	Rs	Open	INR 538,52,73,781	45.97 %	M/s Andritz	First Contract-	24.06.2020	49 months	
	CVPP/Cont-	Supply, Erection,	1022.59Crs	Tender on	+ Euro 653,525 +	below	Hydro Pvt. Ltd.	CVPP/Cont-			
	II/KIRU/Lot-	Testing &		Internatio	USD 1295350			II/Kiru/Lot-			
	03/003	Commissioning of		nal	))(			03/003/1810			
	325	Turbines, Generators,		25	(equ. Rs 552.51 Cr)			dated: 24.02.2020			
	Dated	Associated Accessories		ve Bidding							
	15.02.2017	and Auxiliaries,						Second Contract-			
		Auxiliary Electrical						CVPP/Cont-			
		Equipment, Mechanical			N.			II/Kiru/Lot-			
		Equipment, 400 KV						03/003/1810			
		GIS, 400 KV Outdoor						dated: 24.02.2020			
		Pothead Yard									
		Equipments and									
		handing over to						73			
		Employer all E&M			~						
		equipment of 4 x 156		-	*						
216		MW Kiru									
		Hydroelectric Project			2.						
		of Jammu and Kashmir			- 33				1		

Aun SM(C.)

Thanform Ex (Electr)