

Posting of details on award of Tenders/contracts on Websites in Aug 2017 of Pakal Dul HE Project, Kishtwar, CVPP

S. No.	Tender No.	Name of Work	Est. Cost.	Type of Tender	Awarded Value	% above/ below the estimate	Agency	Award No/ Supply order no & Date.	Date of Starts	Time of completion	Remarks
1	CVPP/PDHEP/P &C/M(C)/NIT-54/2017-18/594; Dated: 28/06/2017	*Construction of Diversion Tunnel Inlet (RD 0.0 to RD 4250)m by way of earth cutting at Dam site of Pakal Dul HE Project (Package - A)	Rs 26,92,017/-	Two Bid System	Rs 13,28,870/- (50.6% below)	50.6% below	L1 - Ishtiyaq Ahmed Khanday	LOA No - CVPP/PDHEP/P&C /M(C)/2017/890, DT- 28-08-2017	After issue of LOA within 10 days	4 Months from issue of LOA	Tendering process completed
		Inlet road (Package B)	Rs 31,70,736/-		Rs 15,94,302/- (49.7% Below)	49.7% Below	L - 1 - Abdul Qayoom Sheikh	LOA No - CVPP/PDHEP/P&C /M(C)/2017/891, DT- 28-08-2017	After issue of LOA within 10 days	4 Months from issue of LOA	Tendering process completed
		Inlet road (Package C)	Rs 37,29,481/-		Rs 18,86,666/- (49.4% below)	49.4% below	L - 1 - Abdul Qayoom Sheikh	LOA No - CVPP/PDHEP/P&C /M(C)/2017/892, DT- 29-08-2017	After issue of LOA within 10 days	4 Months from issue of LOA	Tendering process completed
		Inlet road (Package D)	Rs 23,97,098/-		Rs 12,30,987/- (48.6 below)	48.6 below	L - 1 - Abdul Qayoom Sheikh	LOA No - CVPP/PDHEP/P&C /M(C)/2017/893, DT- 28-08-2017	After issue of LOA within 10 days	4 Months from issue of LOA	Tendering process completed

(Handwritten signatures and initials)