

Posting of details on award of Tenders/ Contracts on websites for the month of April 2019

Sr. No.	Tender No.	Name of Work	Estimated Cost (Rs.)	Type of Tender	Awarded Value (Rs.)	% above / below the estimate	Agency	Award No./ Supply order No. and Date	Date of Start	Time of completion	Remarks
1	CVPP/Kiru/M(C &P)/NIT-07/2018-19/60 Dt. 09.07.2018	Electrification of Proposed Engineers Office, DM/AM Office & Manager's Office of Kiru H.E. Project at Kiru Site	639349	E-Tendering	6,92,142	8.26% Above	M/S Ishtiyaq Hussain Waza	CVPP/KIRU/LOA-01/SM(C&P)/2019-20/16 Dt. 24.04.2019	01.05.2019	02 Month	

[Signature]
04/05/19
DM (M)

[Signature]
04/5/2019
SM (M)