

Posting of details on award of Tenders/ Contracts on websites for the month of February 2021										
Sr. No.	Tender No.	Name of Work	Estimated Cost (Rs.)	Type of Tender	Awarded Value (Rs.)	% above / below the estimate	Agency	Award No./ Supply order No. and Date	Date of Start	Time of completion
1	CVPPPL/Kiru/D GM(C&P)/NIT-20/2020-21/745 Dated: 22.10.2020	Wiring and Electrification of proposed additional 02 Nos. temporary Field hostel buildings at Kiru HE Project near Power House site	10,66,648.00	E-Tendering	Tender Cancelled due to technical reasons.					

*Rahul Verma*  


---

 Eng (E)