

Posting of details on award of Tenders/ Contracts on websites for the month of July 2021

Sr. No.	Tender No.	Name of Work	Estimated Cost (Rs.)	Type of Tender	Awarded Value (Rs.)	% above / below the estimate	Agency	Award No./ Supply order No. and Date	Date of Start	Time of completion
1	CVPPPL/Kiru/DGM(C&P)/NIT-19/2020-21/744 Dated: 21.10.2020	Electrification of Proposed Quality Control lab and Mess cum Dining hall for Senior Officers near Power house site of Kiru HE Projects	5,62,955.00	E-Tendering						Tender Cancelled due to technical reasons.

Rahul Veena
AMC(P&C)

Abhishek Kumar
Engg.(E)