## Posting of details on Award of tenders/ Contracts on Website

S. No.	Tender No.	Name of Work	Estima Cost	te	Type of Tender	Awarded Value	% Above/ below the		Awarded No./ Supply Order NO.	Date of Start	Time of Completion	Remarks
							estimate		and date			
	RT-TBM Pckg/2017 dated: 25.07.2017	Consultancy services for firming up owner's requirement and evaluation of technical bids for "construction of two nos. Headrace tunnels (finished diameter 7.2m) each of length 7350m by two independent Tunnel Boring Machines (TBM)-Pakal Dul HE Project (4x250) MW, J&K on turnkey basis".	Rs 95,35,0 (Exclus Taxes)			Euro 84,150.00 (inclusive of all taxes & duties)plus Rs. 12,87,000.00 (inclusive of all taxes & duties)	Below	M/s Amberg Engineering AG	CVPP/CS/PD/HRT- TBM Pckg/2017/1918 dated: 27.09.2017	date of issue of Letter of Acceptance	Stage I:( 4 weeks) for finalization of Owners requirement. StageII: (5 weeks) for evaluation of technical bids submitted by bidders. The time lag between stage I and Stage II is likely to be 2 to 3 months.	

m.